
FPN:  434026-1-52-01  
Contract Number:  E7R00 
Project Description: I-75 (SR 93A) from N of I-275 to Manatee/Hillsborough County  
Procurement Design-Build Coordinator: Rahnee Oliver 

Project Manager:  Greg Reynolds 
 
 

Date Event 

03/15/2016 Advertisement 

04/05/2016 Letters of Interest for Phase I of the procurement process due in District 

Office by 12:00 pm local time  

04/28/2016 Proposal Evaluators submit Letter of Interest Scores to Contracting Unit 

5:00 pm local time 

05/03/2016 Contracting Unit provides Letter of Interest scores and Proposal 

Evaluators comments to Selection Committee 5:00 pm local time 

05/10/2016 Public Meeting of Selection Committee to review and confirm Letter of 

Interest scores 1:30 pm local time 

05/10/2016 Notification to Responsive Design-Build Firms of the Letter of Interest 

scores 5:00 pm local time 

05/13/2016 Deadline for all responsive Design-Build firms to affirmatively declare 

intent to continue to Phase II of the procurement process 5:00 pm  

05/16/2016 Shortlist Posting 12:00 pm 

05/20/2016 Final RFP provided to Design-Build firms providing Affirmative 

Declaration of Intent to continue to Phase II of the procurement process 

05/25/2016 Mandatory Pre-proposal meeting at 10:00 am local time in the 

Auditorium at 11201 N. McKinley Drive, Tampa, Florida 33612.  All 

Utility Agency/Owners that the Department contemplates an 

adjustment, protection, or relocation is possible are to be invited to the 

mandatory Pre-Proposal meeting. 

05/26/2016 Utility Pre-Proposal Meeting facilitated by the District Utility 

Administrator at 1:00-3:00 pm local time in Auditorium at 11201 N. 

McKinley Drive, Tampa, Florida 33612. 

06/01/2016 Deadline for Design-Build Firm to request participation in One-on-One 

Alternative Technical Concept Discussion Meeting No. 1 

06/03/2016 Deadline for Design-Build Firm to submit preliminary list of Alternative 

Technical  Concepts prior to One-on-One Alternative Technical Concept 

Discussion Meeting No. 1 

06/07/2016 (1a) 

06/09/2016 (1b) 

One-on-One Alternative Technical Concept Discussion Meeting No. 1. 90 

Minutes will be allotted for this Meeting.  



06/17/2016 

 

Deadline for submittal of Alternative Technical Concept Proposals 5:00 

pm local time.   

06/17/2016 Final deadline for submission of requests for Design Exceptions or Design 

Variations.   

07/01/2016 Deadline for submittal of questions, for which a response is assured, prior 

to the submission of the Technical Proposal. All questions shall be 

submitted to the Pre-Bid Q&A website.  

07/07/16 Deadline for the Department to post responses to the Pre-Bid Q&A 

website for questions submitted by the Design-Build Firms prior to the 

submittal of the Technical Proposal. 

07/12/16 Technical Proposals due in District Office by 12:00 p.m. local time. 

07/12/16 Deadline for Design-Build to “opt out” of Technical Proposal Page Turn 

meeting. 

07/14/16 Technical Proposal Page Turn Meeting. Times will be assigned during the 

Pre-Proposal Meeting. 30 Minutes will be allotted for this Meeting  

07/26/2016 Question and Answer Session.  Times will be assigned during the pre-

proposal meeting. One hour will be allotted for questions and responses. 

08/02/2016 Deadline for submittal of Written Clarification letter following Question 

and Answer Session 5:00 pm local time  

08/10/2016 Deadline for submittal of questions, for which a response is assured, prior 

to the submission of the Price Proposal. All questions shall be submitted 

to the Pre-Bid Q&A website. 

08/17/2016 Deadline for the Department to post responses to the Pre-Bid Q&A 

website for questions submitted by the Design-Build Firms prior to the 

submittal of the Price Proposal. 

08/30/2016 Price Proposals due in District Office by 2:30 pm local time.  

09/13/2016 Public announcing of Technical Scores and opening of Price Proposals at 

2:30 pm local time in Auditorium at 11201 N. McKinley Drive, Tampa, 

Florida 33612 

09/13/2016 Public Meeting of Selection Committee to determine intended Award 

09/13/2016 Posting of the Department’s intended decision to Award 

09/23/2016 Anticipated Award Date 

10/07/2016 Anticipated Execution Date 

 


